



ADDENDUM # 2
IFB #07-18 – GATEWAY C2 PROJECT

SEPTEMBER 12, 2017

The City of Hopewell offers the following changes and question responses to IFB # 07-18 as Addendum #2. Please acknowledge receipt of this addendum by signing and including **Page 2** as part of your bid response.

A. Correction to the date for installation of the sculpture foundation:

1. Installation and acceptance of the sculpture piles, pile cap, steel columns, and elevated steel platform under this contract shall be complete on or before **March 15, 2018**.
2. Installation of the sculpture by others is scheduled to begin **March 19, 2018**.

B. Clarification on extensions to the project milestone date for inclement weather: The City's Project Manager will add one working day to the construction contract milestone date for the installation of sculpture piles, pile caps, columns, and platform when he determines that a full working day has been lost due to inclement weather as defined below. The contract completion date will not be changed due to inclement weather.

- A. Work days when temperatures remain below 35 degrees F from 7AM until 5PM.
- B. Work days when rain or snow falls continuously from 7AM until 5PM.
- C. Work days when project soil is too wet to allow construction activities from 7AM until 5PM.

C. We contacted Virginia American water regarding the water tap. They stated that the owner of the project had to request the water tap in order for an estimate to be given. Will the city of Hopewell be providing the water tap? If not can the city contact Virginia American water so a cost estimate can be given to the bidders?

The City will coordinate the irrigation system water tap with the local service provider Virginia American Water. This installation will not be a contractor scope of work item to cover.

D. How many copies of the proposal do we need to return?

Since this solicitation is an Invitation for Bids, only one sealed bid submittal is necessary.

*IFB #07-18 – Gateway C2 Project – Addendum #2
City of Hopewell, Virginia
September 12, 2017*

Please sign and include this form as part of your bid response to verify receipt of Addendum # 2.



April L. Cone, Purchasing Officer

Signature of Receipt of Addendum # 2

Date

Company Name